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  Georgetown County, South Carolina
129 Screven Street, Suite 239, Georgetown, SC  29440-3641 
Post Office Drawer 421270, Georgetown, SC  29442-4200 

(843) 545-3083 · Fax (843) 545-3500 
E-Mail purch@gtcounty.org · Website www.gtcounty.org 

 
 

ADDENDUM #1 TO BID #16-019 
                            
BID NUMBER: 16-019     ISSUE DATE:   Friday, February 12, 2016 
 
OPENING DATE:   Wednesday, March 09, 2016  OPENING TIME:  3:00 PM (NIST Eastern) 
Bid Opening Location:  Georgetown County Historic Courthouse, Suite #239 (Purchasing) 
 
MANDATORY Pre-Bid Site Inspection:  Thursday, February 25, 2016 at 11AM ET On Site 
 
PROCUREMENT FOR: Timber Harvesting at Georgetown County Airport (KGGE) 
Commodity Code(s):  99863 
  
This addendum will amend Bid #16-019, Timber Harvesting at Georgetown County Airport (KGGE) 
originally issued on Friday, February 12, 2016.  This clarification is being provided to all known and 
registered correspondents in response to questions received.  All addenda and original bid documents are 
also available online at: www.gtcounty.org, select “Bid Opportunities” from the Quick Links box on the 
home page.  
   
 
A copy of the registration/sign-in form for the Mandatory Pre-Bid Site Inspection is attached.  Those firms 
with a representative in attendance will be those qualified to submit an offer.   
 
The following items were discussed during the site inspection, in no specific order: 
 
1) Any additional questions or requests for clarification should be sent to Kyle Prufer, Purchasing Officer 

at kprufer@gtcounty.org OR purch@gtcounty.org and the responses will be returned by published 
addendum to all parties and posted on the County website.  

 
2) Rather than mandate a required timeline for completion, the County has instead asked each firm to 

provide their “Time frame to Remove Timber” on Line 3 of the Mandatory Bid Submittal Form on Pahe 
22 of 26.  The tract with the higher priority is that parallel to the main runway, closest to US-17.  There 
is a hangar construction project that is expected to begin in April.   
 

3) All of the forms that must be returned with your proposal are listed on page 17 of the bid.  The 
Certificate of Insurance need only be supplied by the firm awarded the timbering agreement.   
 

4) The awarded contractor can coordinate with the Airport Manager, Rick Westfall, for the exact location 
of a deck laydown location.  During the pre-bid, it was felt that the old road location behind the Horry-
Georgetown Technical College, CATT Building, would be a possible suitable location.  It is understood 
that timber would be dragged to that location.   
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5) The isolated section of timber next to closest to the Aviation Avenue airport entry gate will be added to 
the acreage being removed.  (See circled area in the aerial photo below).  The timber from this area will 
be putted to the deck laydown area.   
  

 
     Added Area 

 
 
 
 
 
       Possible Laydown Deck 
 
 
 
           Future Hangar 
 
 
 
 
 
 
 
 
 

 
6) The airport access gate located off Aviation Boulevard will be that designed for timber removal traffic. 

for this project.   
 

7) The primary reason for the clearing is that County plans to build a corporate aircraft hangar in the area 
to be cleared behind HGTC.  The balance of that area, as well as the area alongside the closed runway is 
to eliminate trees encroaching on the airport site.   
 

8) In the site bordering the closed runway, adjacent to the Mosquito Control sand mixing plant and the 
storage building under construction, the area may be expended to end just below the building under 
construction.  Even though the attendees discussed extending the area to be cleared outside the fence, 
the Public Services Department does NOT want to clear outside the fence.  The area between the fence 
and the road should remain wooded to function as a buffer.  The small lake area shown as well as any 
other area deemed as too wet can be skirted around.  Any other adjustments up to the fence line can be 
incorporated and reflected in the yield.   
 

9) The Aviation Drive access gate closest to the Mosquito Control plant should be used for access to the 
area next to the closed runway.   
 

10) If any parties have an interest in including the Running Water Drive median clearing project in Murrells 
Inlet, please let me know and I’ll add a line to the Bid Submittal Form.  Thank you,  

  
 

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.] 
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  Extended area up to the building under construction.   
                              Access Gate Location 
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ADDENDUM ACKNOWLEDGEMENT 
 

Bid #16-019 
Timber Harvesting at Georgetown County Airport (KGGE)    

Mandatory Submittal Form 
 

To be returned with the final proposal submission to Georgetown County. 
 
 
 
COMPANY NAME:            
 
 

◙ Addendum #1 Received Date:     Initialed By:   

□ Addendum #2 Received Date:     Initialed By:   

□ Addendum #3 Received Date:     Initialed By:   

□ Addendum #4 Received Date:     Initialed By:   

□ Addendum #5 Received Date:     Initialed By:   

□ Addendum #6 Received Date:     Initialed By:   

 
 

If your Bid submission has already been mailed, acknowledgment may be provided by faxing this form to 
(843)545-3500, or attaching a digital scan and sending by e-mail.  . 

 
 

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK] 
 
 
 
 


